STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

07/ 19/ 05
03-1C8204
03- PLA-28-7.8/8. 4

BI D SUMMARY

I N PLACER COUNTY I N TAHCE VI STA AT
NATI ONAL AVENUE

I NSTALL SI GNALS

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
07/ 20/ 05
CONTRACT CCDE 'B '
22 CONTRACT | TEMS

FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUS|I NESS ENTERPRI SES -
PROPGCSALS | SSUED 5 FUND TOTAL HB4N 0 TOTAL NUMBER OF WORKI NG DAYS 75
NUMBER OF BI DDERS 2 ENG NEERS EST 262, 137. 00 AMOUNT OVER 161, 502. 00 PERCENT OVER EST 61. 61
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 423, 639. 00 1 PRI SM ENG NEERI NG | NC 408 562-0026 CC PREF CLAI MED
00769171
630 REED STREET FAX 408 562-0027
SANTA CLARA CA 95050
2 453, 453. 00 2 CLAYBORN CONTRACTI NG GROUP | NC 530 268-9512 CC PREF CLAI MED

10556 COwvBI E ROAD
AUBURN CA 95602-8908

00565144

FAX 530 268-9524

3. 0%



03-1C8204 Bl D245

03- PLA-28-7 PAGE 2

07/ 19/ 05 07/ 20/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLOBAL ENVI RONMENTAL NETWORK PREPARE WATER POLLUTI ON CONTROL PROGRAM
P O BOX 8068
FOUNTAI N VALLEY CA 92728
TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL ( PARTI AL)
P O BOX 800

MOUNTAI N RANCH CA 95246



03-1C8204 Bl D245

03- PLA-28-7 PAGE 3

07/ 19/ 05 07/ 20/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL STRI PI NG SERVI CES ITEMS 4, 6 THRU 8, 11 AND 18 THRU 21 ( PARTI AL)
RANCHO CORDOVA CA
DON ROBI NSON SAND AND GRAVEL | TEMS 4, 10 AND 12 THRU 15 ( PARTI AL)
AUBURN CA
SUPERI OR SAFETY ITEMS 3, 9, 16 AND 17
LODI CA
TAKAKO TRAFFI C CONTROL | TEM 4 ( PARTI AL)

MOUNTAI N RANCH CA



03-1C8204 Bl D245

03- PLA- 28- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
07/ 19/ 05 07/ 20/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 630. 00 3, 630. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 70, 000. 00 70, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 15, 000. 00 15, 000. 00
6 034699 REMOVE YELLOW TRAFFI C STRI PE M 2,010 25. 00 50, 250. 00
7 150710 REMOVE TRAFFI C STRI PE M 55 20. 00 1, 100. 00
8 150713 REMOVE PAVENMENT MARKI NG M2 16 60. 00 960. 00
9 150742 REMOVE ROADSI DE S| GN EA 1 250. 00 250. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 10 250. 00 2,500. 00
11 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 10, 000. 00 10, 000. 00
12 260201 CLASS 2 AGGREGATE BASE VB 3.6 1, 200. 00 4,320.00
13 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 52 150. 00 7, 800. 00
14 390102 ASPHALT CONCRETE ( TYPE A) TONN 3.6 2,500. 00 9, 000. 00
15 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 24 250. 00 6, 000. 00
AREA)
16 566011 ROADSI DE SI GN - ONE POST EA 2 350. 00 700. 00
17 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 6 250. 00 1, 500. 00
METHOD)
18 (S) 840572 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,030 5. 00 10, 150. 00
( RECESSED)
19 (S) 034700 200 MM THERMOPLASTI C TRAFFI C STRI PE M 92 5. 00 460. 00
( RECESSED)
20 (S) 034701 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,420 3.50 4,970. 00
(BROKEN - 10.98 M 3.66 M RECESSED)
21 (S) 840661 TWO- COMPONENT PAI NT PAVEMENT MARKI NG MR 94 35. 00 3, 290. 00
22 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 210, 259. 00 210, 259. 00

TOTAL 423, 639. 00



03-1C8204 Bl D245

03- PLA-28-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
07/ 19/ 05 07/ 20/ 05
| TEM SECOND
Bl D AMOUNT

1 500. 00 500. 00
2 1, 700. 00 1700. 00
3 1, 230. 00 1230. 00
4 25, 700. 00 25700. 00
5 4, 000. 00 4000. 00
6 7.00 14070. 00
7 5. 00 275.00
8 40. 00 640. 00
9 45. 00 45. 00
10 130. 00 1300. 00
11 2, 000. 00 2000. 00
12 1, 350. 00 4860. 00
13 1, 200. 00 62400. 00
14 1, 325. 00 4770. 00
15 215. 00 5160. 00
16 90. 00 180. 00
17 14. 00 84. 00
18 9. 00 18270. 00
19 16. 00 1472. 00
20 6. 00 8520. 00
21 150. 00 14100. 00
22 282,177.00 282177. 00
TOT 453, 453. 00



